

AMENDMENT 01
NOTICE OF PROPOSED TASK ORDER REQUEST FOR PROPOSAL

Amendment Date: 13 September 2011

OFFERED AS: () SDVOSB () HUBZone SB () WOSB () 8(a)

PROJECT NUMBERS, TITLE AND LOCATION: 441151, Remove and Replace Rubber Roof on Building P-8; 441149, Remove and Replace Rubber Roof on Building P-1; 441123, Remove and Replace Rubber Roof on Building P-2; 491150, Remove and Replace Rubber Roof on Building P-4; and 441152, Remove and Replace Rubber Roof on Building P-9/11, at Coventry Army National Guard Station, 570 Read Schoolhouse Road, Coventry, Rhode Island 02816.

PROJECT DESCRIPTION: Provide all labor, supervision, equipment, materials and supplies to Remove and Replace Rubber Roofs on Buildings P-8, P-2, P-4, and P-9/11, as specified.

All work shall be in strict accordance with the SOW contained in this RFP and Basic MATOC Default Technical Specifications.

SUBJECT TO THE AVAILABILITY OF FUNDS. Funds are not presently available for this acquisition. No contract award will be made until appropriated funds are made available.

MAGNITUDE OF PROJECT: () Less Than \$25,000; () \$25,000-\$100,000; () \$100,000-\$250,000; () \$250,000-\$500,000; () \$500,000 - \$1,000,000; (**X**) \$1,000,000 - \$5,000,000.

PROPOSAL DUE DATE: All offers are due by 11:00AM on 22 September 2011 at the address shown below. Email proposals will not be accepted. Facsimile proposals will be accepted at 401-275-4305. Hand carried proposals may be delivered to the following address:

Address:
USPFO for Rhode Island
Attn: NGRI-PFO-PC
330 Camp Street
Providence, RI 02906

PERFORMANCE PERIOD: 60 calendar days after receipt of Notice to Proceed.

SITE VISIT: A site visit will be conducted on at 9:00 AM on 15 September 2011, at the site of the proposed construction. Information provided at this site visit as well as answers to questions shall not change/qualify the terms and conditions of the solicitation and specifications. Terms remain unchanged unless the solicitation is amended in writing. If an amendment is issued, normal procedures relating to the acknowledgment and receipt of solicitation amendments shall apply.

PERFORMANCE & PAYMENT BONDS: Reference FAR Clause 52.228-15 Performance and Payment Bonds – Construction. Both Payment and Performance Bonds are required on this project. All bonds are due no later than 10 days after **award**.

LIQUIDATED DAMAGES: Reference FAR Clause 52.211-12 Liquidate Damages - Construction. The following amounts will be applicable to this TASK ORDER:

Daily Rate: \$364.55
One Time Charge: \$600.00

CONSTRUCTION: FAR Clause 52.246-21 Warranty of Construction is applicable to this task order.

INFORMATION REGARDING AVAILABILITY OF UTILITY SERVICES: It has been determined the government will provide contractor all utilities available currently on site at no cost. The offerors will take this into consideration when computing its offer. (FAR Clause No. 52.236-14, Availability and Use of Utility Services).

WAGE DETERMINATION: Currently, General Decision Number RI100001, with **Modifications through 24 dated 9/9/11**, is applicable to this task order. Visit <http://www.wdol.gov/dba.aspx> to obtain most current information. However, **the current prevailing Wage Determination will be incorporated at time of award.**

PROJECT SAFETY: In accordance with FAR Clause 52.236-13 Accident Prevention, construction contractors are required to use the U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1. Click here to view this manual. **U.S. Army Corps of Engineers Safety and Health Requirements Manual** <http://140.194.76.129/publications/eng-manuals/>.

(X) 52.204-10 REPORTING: Executive Compensation and First Tier Subcontract Awards (Jul 2010) is applicable to this order. The following are the codes needed to accomplish the reporting: **TAS = 21 2065 000, Agency = 2100**

QUESTIONS AND ANSWERS: All questions and answers must be in writing. Email all questions to William.J.Henry1@us.army.mil and marcel.cartier@us.army.mil. Do not contact anyone else as this will only delay receipt of answers. Answers will be provided along with the questions, on a non-attribution basis, to all eligible MATOC contractors.

AWARD OF TASK ORDER: Offer acceptance period is 60 days.

BASIS FOR AWARD: PRICE only

(X) Alternate proposal. The government at its option will accept and evaluate alternate proposals; however offerors must also price the project as specified. Alternate proposals should include enough detail for the Government to understand the alternate as well as its benefits. Costs and or credits shall be listed separately. Offerors who do not provide alternate proposals may not be notified in the event the government elects to accept an alternate proposal from another offeror.

The following provision(s) is/are applicable to this task order:

(x) The government intends on awarding to a single offeror.

Point of Contact for this requirement is Mr. William Henry, 401-275-4205.

//SIGNED/
William J. Henry
Chief Warrant Officer 2
Contract Specialist
Ordering Officer

MATOC PROPOSAL FORM

PROJECT NO(S): 441151, 441149, 441123, 441150, 441152

REMOVE AND REPLACE RUBBER ROOFS

PROJECT DESCRIPTION: Project provides for the furnishing of all plant, labor, material, equipment, appliances and supervision necessary to construct Remove and Replace Rubber Roofs on Buildings P-8, P-1, P-2, P-4, and P-9/11, at Coventry Army National Guard Station, 570 Read Schoolhouse Road, Coventry, Rhode Island 02816, in accordance with the task order requirements. This project is for a Firm Fixed-Price Task Order against the MATOC IDIQ Contract.

<u>Item Number</u>	<u>Description</u>	<u>Quantity</u>	<u>Unit</u>	<u>Amount</u>
0001	441151; Remove/Replace Rubber Roof Building P-8. The project encompasses approximately 1,771 SF of roof area and 174 LF of fascia/soffit.	1 JOB	Lump Sum	\$ _____
0002	Optional Line Item #1 (OLI #1) 441149; Remove/Replace Rubber Roof Building P-1. The project encompasses approximately 9,450 SF of roof area and 174 LF of fascia/soffit.	1 JOB	Lump Sum	\$ _____
0003	Optional Line Item #2 (OLI #2) 441123; Remove/Replace Rubber Roof Building P-2. The project encompasses approximately 13,495 SF of roof area and 174 LF of fascia/soffit.	1 JOB	Lump Sum	\$ _____
0004	Optional Line Item #1 (OLI #3) 441150; Remove/Replace Rubber Roof Building P-4. The project encompasses approximately 5,362 SF of roof area and 174 LF of fascia/soffit.	1 JOB	Lump Sum	\$ _____
0005	Optional Line Item #2 (OLI #4) 441152; Remove/Replace Rubber Roof Building P-9/11. The project encompasses approximately 4,496 SF of roof area and 174 LF of fascia/soffit.	1 JOB	Lump Sum	\$ _____

To the maximum extent possible, the Government intends on awarding options at time of the Task Order Award. In the event all options are not awarded at the time of award, the Government may later award an option, provided it does not impact the Task Order performance period. Providing and/or receipt of this information will not be used for evaluation purposes and in no way guarantees that the Government will exercise an Option.

COMPLETE THE FOLLOWING WITH THE NUMBER OF DAYS AFTER NOTICE TO PROCEED (NTP) THE LISTED OPTION MAY BE EXERCISED AND NOT AFFECT THE TASK ORDER PERFORMANCE PERIOD.

CLIN 0001 BASE OFFER COMPLETION PERIOD IS 60 CALENDAR DAYS.

CLIN 0002 - OPTION 1 (441149)_____ DAYS AFTER NTP

CLIN 0003 - OPTION 2 (441123)_____ DAYS AFTER NTP

CLIN 0004 - OPTION 3 (441150)_____ DAYS AFTER NTP

CLIN 0005 - OPTION 4 (441152)_____ DAYS AFTER NTP

ACKNOWLEDGEMENT OF AMENDMENTS

The Offeror acknowledges receipt of amendments to this Task Order

Amendment No.	Date	Amendment No.	Date
_____	_____	_____	_____
_____	_____	_____	_____

SIGNATURE:

COMPANY NAME

Name and title of person authorized to sign

Offer Date

Note the following provision(s) is/are applicable to this task order:

Note: Offerors are reminded that unlike the bid process, the request for proposal/quotation process is not public. No information will be released until an award decision is made. All contractors submitting an offer will be notified, via email of the award results.

Note: The Government intends to evaluate proposals and award the task order without discussions with offerors (except clarifications as described in FAR 15.306(a)). The Government reserves the right to conduct discussions if the Contracting Officer later determines them to be necessary. The Government reserves the right to reject any or all proposals at any time prior to award; negotiate with any or all offerors; award a contract to other than the offeror submitting the highest technically rated; and award contracts to offerors submitting a proposal determined by the Government to be the most advantageous (best value) to the Government in accordance with the factors stated above.

Note: In the event the Government does not award a contract pursuant to this solicitation within 60 calendar days after receipt of proposals and award will be made without discussions, the following will apply:

The Government reserves the right to (1) allow offerors to extend their acceptance period or if that is not acceptable (2) will allow offerors to make an adjustment in their price proposals to allow pricing adjustments caused by fluctuating construction material market conditions. The Contracting Officer will notify Offerors, normally by electronic mail (email) of a common closing date for receipt of the adjusted price proposals. No additional proposal revisions will be allowed under these conditions. This does not constitute and shall not be construed as discussions.

In the event the current prevailing Wage Determination is changed by the Department of Labor after the closing date of this solicitation, the updated Wage Determination will be incorporated by amendment and issued to all offerors that have not been eliminated from the competition. If applicable, these offerors/contractors will be given a reasonable opportunity to provide revised proposals solely to amend

proposals due to Wage Determination changes. This does not constitute and shall not be construed as discussions if award without discussions is contemplated.

STATEMENT OF WORK

General Requirement: The project scope of work for all buildings is to furnish all labor, supervision, materials and equipment needed to remove all existing stone ballast, loose laid synthetic rubber membrane, insulation, flashing, trim, scuppers, fascia, soffit, soffit vents, and plumbing vent flashings, etc. to expose the complete structural substrate. Repair or replace any failed or otherwise defective substrate component to include sheathing, rafters, soffit supports, etc., prior to beginning any new work. Differing Site Conditions will be addressed pursuant to Contract Clause 52.236-2 Differing Site Conditions – Therefore, do not apply contingency values for unknown conditions. The contractor shall stockpile all removed stone ballast onsite at a location determined by the Contracting Officer's Representative (COR) and legally dispose of offsite all other removed materials, construction waste, etc. All construction debris that can be diverted from landfill will be recycled. Prior to beginning new work, clean the exposed substrate of dust, debris, moisture, sharp projections and all other substances detrimental to roofing installation in accordance with the roofing system manufacturer's written instructions. Install continuous fire-retardant 3-ply laminate reinforced polyethylene vapor retarder in accordance with manufacturer's instructions over the exposed wood deck sheathing. Install a complete new fully adhered (with adhesive) white thermoplastic polyolefin (PTO) membrane roof system (see attached specification) to include the roofing membrane manufacturer's recommended deck insulation [equal to but not less than that provided by 3" thick (R21.74) polyisocyanurate board], roof insulation cover board (equal to but not less than ASTM C 1177/C 1177M, glass-mat, water-resistant gypsum substrate, ½" thick), and all associated fasteners, adhesives, tapes, etc. The PTO roof membrane shall be reinforced, 80 mils thick with all seams heat welded. The completed roof system shall be covered by a dual minimum twenty (20) year comprehensive warranty as described below.

Submittals:

- a. Submit cut sheets, MSDS & proposed roofing assembly to include all accessories. All submittals will be reviewed and approved by the government prior to purchase & installation.
- b. Construction Progress Schedule must be submitted to the Contracting Officer within 5 calendar days after receipt of Notice to Proceed. Product/material submittals are due not more than 30 days after contract award. "Notice to Proceed" with the work will not be given unless all submittals have been received.

Design Criteria: The membrane roofing system shall be identical to systems that have been successfully tested by a qualified testing and inspecting agency to resist the factored design uplift pressures calculated according to SPRI's "Wind Load Design Guide for Fully Adhered and Mechanically Fastened Roofing Systems."

1. Fire/Windstorm Classification: Class 1A.
2. Basis Wind Speed: 110 mph.

Materials:

All materials, installation criteria, standards, etc. necessary to effect this project will be in accordance with applicable sections of the MATOC Default Technical Specifications as well as applicable construction industry standards. Unless the contract documents include more stringent requirements, the applicable construction industry standards have the same force and effect as if bound or copied directly into the contract documents to the extent referenced. Such standards are made a part of the contract documents by reference.

Warranty:

- a. **Special Warranty:** The Contractor, without monetary limitation, agrees to repair and replace all or part of components of the new membrane roofing system that fail in materials or workmanship within the specified warranty period. Failure obviously includes roof leaks.
 - 1. Complete roof system warranty includes, but is not limited to, roofing membrane, base flashings, accessories, fasteners, cover boards, roof insulation, vapor retarder, and all other components of the membrane roofing system.
 - 2. **Warranty Period:** Twenty (20) years from the date of “final completion and acceptance” by the Government.
- b. **Puncture Resistance Warranty:** In addition to the Special Warranty, the Contractor agrees to repair and replace all or part of components of the new membrane roofing system that fail due to accidental punctures (excluding those caused by snow removal).
 - 1. **Warranty Period:** Twenty (20) years from the date of “final completion and acceptance” by the Government.

General Decision Number: RI100001 09/09/2011 RI1

Superseded General Decision Number: RI20080001

State: Rhode Island

Construction Types: Building, Heavy (Heavy and Marine) and Highway

Counties: Rhode Island Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include residential construction consisting of single family homes and apartments up to and including 4 stories) HEAVY, HIGHWAY AND MARINE CONSTRUCTION PROJECTS

Modification Number	Publication Date
0	03/12/2010
1	03/19/2010
2	03/26/2010
3	04/16/2010
4	05/28/2010
5	06/18/2010
6	06/25/2010
7	07/16/2010
8	09/17/2010
9	10/08/2010
10	11/12/2010
11	12/10/2010
12	01/07/2011
13	01/28/2011
14	03/04/2011
15	03/18/2011
16	04/08/2011
17	04/15/2011
18	04/22/2011
19	06/03/2011
20	06/10/2011
21	06/24/2011
22	07/01/2011
23	07/08/2011
24	09/09/2011

ASBE0006-008 09/01/2009

	Rates	Fringes
Asbestos Worker/Insulator Includes application of all insulating materials, protective coverings, coatings & finishings to all types of mechanical systems.....	\$ 35.25	19.88

ASBE0201-004 06/01/2005

Rates Fringes

HAZARDOUS MATERIAL HANDLER

Includes preparation,
wetting, stripping,
removal scrapping,
vacuuming, bagging &
disposing of all
insulation materials,
whether they contain
asbestos or not, from
mechanical systems.....\$ 17.65 9.95

BOIL0029-001 10/01/2009

	Rates	Fringes
BOILERMAKER.....	\$ 38.25	17.04

BRI0003-001 06/01/2011

	Rates	Fringes
Bricklayer, Stonemason, Pointer, Caulker & Cleaner.....	\$ 33.80	20.90

* BRI0003-002 09/01/2011

	Rates	Fringes
Marble Setter, Terrazzo Worker & Tile Setter.....	\$ 33.98	21.57

* BRI0003-003 09/01/2011

	Rates	Fringes
Marble, Tile & Terrazzo Finisher.....	\$ 28.90	20.31

CARP0094-001 06/06/2011

	Rates	Fringes
CARPENTER (Soft Floor Layer).....	\$ 30.81	23.15
Diver Tender.....	\$ 31.81	23.15
Diver.....	\$ 43.33	23.15
MILLWRIGHT.....	\$ 32.75	22.39
Piledriver.....	\$ 31.81	23.15
WELDER.....	\$ 31.81	23.15

FOOTNOTES:

When not diving or tending the diver, the diver and diver tender shall receive the piledriver rate. Diver tenders shall receive \$1.00 per hour above the pile driver rate when tending the diver.

Work on free-standing stacks, concrete silos & public utility electrical power houses, which are over 35 ft. in height when constructed: \$.50 per hour additional.

Work on exterior concrete shear wall gang forms, 45 ft. or more above ground elevation or on setback: \$.50 per hour additional.

The designated piledriver, known as the "monkey": \$1.00 per hour additional.

ELEC0099-002 06/01/2009

	Rates	Fringes
ELECTRICIAN.....	\$ 34.08	53.34%
Teledata System Installer.....	\$ 25.56	12.1%+10.36

FOOTNOTES:

Work of a hazardous nature, or where the work height is 30 ft. or more from the floor, except when working OSHA-approved lifts: 20% per hour additional.

Work in tunnels below ground level in combined sewer outfall: 20% per hour additional.

ELEV0039-001 01/01/2011

	Rates	Fringes
ELEVATOR MECHANIC.....	\$ 43.38	21.785+A+B

FOOTNOTES:

A. PAID HOLIDAYS: New Years Day; Memorial Day; Independence Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday after Thanksgiving Day; and Christmas Day.

B. Employer contributes 8% basic hourly rate for 5 years or more of service of 6% basic hourly rate for 6 months to 5 years of service as vacation pay credit.

ENGI0057-001 06/01/2011

	Rates	Fringes
Operating Engineer: (power plants, sewer treatment plants, pumping stations, tunnels, caissons, piers, docks, bridges, subterranean & other marine and heavy construction work)		
GROUP 1.....	\$ 33.40	20.85+a
GROUP 2.....	\$ 29.02	20.85+a
GROUP 3.....	\$ 26.17	20.85+a
GROUP 4.....	\$ 32.45	20.85+a
GROUP 5.....	\$ 32.12	20.85+a
GROUP 6.....	\$ 29.10	20.85+a
GROUP 7.....	\$ 33.02	20.85+a

BOOM LENGTHS, INCLUDING JIBS:

150 feet and over + \$1.75
 180 feet and over + \$2.75
 210 feet and over + \$3.75
 240 feet and over + \$4.75
 270 feet and over + \$6.75
 300 feet and over + \$7.75

PAID HOLIDAYS:

New Year's Day, President's Day, Memorial Day, July Fourth, Victory Day, Labor Day, Columbus Day, Veterans Day, Thanksgiving Day, Christmas Day. a: Any employee who works 3 days in the week in which a holiday falls shall be paid for the holiday.

FOOTNOTES:

Hazmat work: \$2.00 per hour additional.
 Tunnel work: \$5.00 per hour additional.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Digging machine, Ross Carrier, crane, lighter, locomotive, derrick, hoist, elevator, bidwell-type machine, shot & water blasting machine, paver, spreader, front end loader (3 yds. and over), vibratory hammer & vacuum truck.

GROUP 2: Fireman & oiler.

GROUP 3: Oiler on crawler backhoe.

GROUP 4: Bulldozer, bobcat, tractor, grader, scraper, pippin-type backhoe, roller, front end loader (less than 3 yds.), street and mobile-powered sweeper (3-yd. capacity), 8-ft. sweeper minimum 65 HP).

GROUP 5: Well-point installation crew.

GROUP 6: Heater, concrete mixer, stone crusher, welding machine, generator and light plant, gas and electric driven pump and air compressor.

GROUP 7: Boat & tug operator.

 ENGI0057-002 05/01/2011

	Rates	Fringes
Power Equipment Operator (highway construction projects; water and sewerline projects which are incidental to highway construction projects; and bridge projects which are incidental to highway construction projects)		
GROUP 1.....	\$ 28.55	20.85+a
GROUP 2.....	\$ 27.08	20.85+a
GROUP 3.....	\$ 21.13	20.85+a

GROUP 4.....	\$ 23.83	20.85+a
GROUP 5.....	\$ 27.53	20.85+a
GROUP 6.....	\$ 27.15	20.85+a
GROUP 7.....	\$ 22.80	20.85+a
GROUP 8.....	\$ 24.18	20.85+a
GROUP 9.....	\$ 26.13	20.85+a
GROUP 10.....	\$ 26.60	20.85+a
GROUP 11.....	\$ 26.98	20.85+a

FOOTNOTE: a. Any employee who works three days in the week in which a holiday falls shall be paid for the holiday.

PAID HOLIDAYS: New Year's Day, President's Day, Memorial Day, July Fourth, Victory Day, Labor Day, Columbus Day, Veterans Day, Thanksgiving Day & Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Digging machine, crane, piledriver, lighter, locomotive, derrick, hoist, boom truck, John Henry's, directional drilling machine, cold planer, reclaimer, paver, spreader, grader, front end loader (3 yds. and over), vacuum truck, test boring machine operator, veemere saw, water blaster, hydro-demolition robot, forklift, economobile, Ross Carrier, concrete pump operator

GROUP 2: Fireman

GROUP 3: Oiler

GROUP 4: Oiler on truck crane, gradall & crawler crane

GROUP 5: Pippin type backhoe, front end loader (less than 3 yds.), bulldozer & scraper

GROUP 6: Roller, bobcat, street sweeper

GROUP 7: Gas and electric drive heater, concrete mixer, light plant, welding machine, pump & compressor

GROUP 8: Stone crusher

GROUP 9: Mechanic & welder

GROUP 10: Shovel operator, front end loader & dragline

GROUP 11: Well point installation crew

ENGI0057-003 06/01/2011

BUILDING CONSTRUCTION

	Rates	Fringes
Power Equipment Operator		
GROUP 1.....	\$ 32.67	20.85+a
GROUP 2.....	\$ 32.45	20.85+a
GROUP 3.....	\$ 28.45	20.85+a
GROUP 4.....	\$ 25.60	20.85+a
GROUP 5.....	\$ 31.75	20.85+a

GROUP 6.....\$ 31.32 20.85+a
 GROUP 7.....\$ 28.64 20.85+a

BOOM LENTHS, INCLUDING JIBS:

150 ft. and over: + \$1.75
 180 ft. and over: + \$2.75
 210 ft. and over: + \$3.75
 240 ft. and over: + \$4.75
 270 ft. and over: + \$6.75
 300 ft. and over: + \$7.75

PAID HOLIDAYS: New Year's Day, President's Day, Memorial Day, July Fourth, Victory Day, Labor Day, Columbus Day, Veterans Day, Thanksgiving Day & Christmas Day. a: Any employee who works 3 days in the week in which a holiday falls shall be paid for the holiday.

FOOTNOTE: Hazmat work: \$2.00 per hour additional.
 Tunnel work: \$5.00 per hour additional.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Digging machine, Ross carrier, crane, lighter, locomotive, derrick, hoist, elevator, bidwell-type machine, shot & water blasting machine, paver, spreader, front end loader (3 yds. and over), vibratory hammer and vacuum truck

GROUP 2: Economobile-type equipment, forklift, concrete pump & on-site concrete plant

GROUP 3: Fireman & oiler

GROUP 4: Oiler on crawler backhoe

GROUP 5: Bulldozer, bobcat, tractor, grader, scraper, pippin-type backhoe, roller, front end loader (less than 3 yds.), street and mobile powered sweeper (3 yds. capacity), 8-ft. sweeper (minimum 65 hp)

GROUP 6: Well point installation crew

GROUP 7: Heater, concrete mixer, stone crusher, welding machine, generator for light plant, gas and electric driven pump & air compressor

 IRON0037-001 05/30/2011

	Rates	Fringes
IRONWORKER.....	\$ 30.60	21.72

 LABO0271-001 12/05/2010

BUILDING CONSTRUCTION

	Rates	Fringes
LABORER		

GROUP 1.....	\$ 25.90	19.85
GROUP 2.....	\$ 26.15	19.85
GROUP 3.....	\$ 26.65	19.85
GROUP 4.....	\$ 26.90	19.85
GROUP 5.....	\$ 27.90	19.85

LABORERS CLASSIFICATIONS

GROUP 1: Laborer, Carpenter Tender, Mason Tender, Cement Finisher Tender, Scaffold Erector, Wrecking Laborer, Asbestos Removal [Non-Mechanical Systems]

GROUP 2: Asphalt Raker, Adzemen, Pipe Trench Bracer, Demolition Burner, Chain Saw Operator, Fence & Guard Rail Erector, Setter of Metal Forms for Roadways, Mortar Mixer, Pipelayer, Riprap & Dry Stonewall Builder, Highway Stone Spreader, Pneumatic Tool Operator, Wagon Drill Operator, Tree Trimmer, Barco-Type Jumping Tamper, Mechanical Grinder Operator

GROUP 3: Pre-Cast Floor & Roof Plank Erectors

GROUP 4: Air Track Operator, Hydraulic & Similar Self-Powered Drill, Block Paver, Rammer, Curb Setter, Powderman & Blaster

GROUP 5: Toxic Waste Remover

LABO0271-002 12/05/2010

HEAVY AND HIGHWAY CONSTRUCTION

	Rates	Fringes
LABORER		
COMPRESSED AIR		
Group 1.....	\$ 43.33	19.85
Group 2.....	\$ 32.85	19.85
Group 3.....	\$ 45.33	19.85
FREE AIR		
Group 1.....	\$ 35.40	19.85
Group 2.....	\$ 32.85	19.85
Group 3.....	\$ 37.40	19.85
LABORER		
Group 1.....	\$ 25.90	19.85
Group 2.....	\$ 26.15	19.85
Group 3.....	\$ 26.90	19.85
Group 4.....	\$ 19.40	19.85
Group 5.....	\$ 27.90	19.85
OPEN AIR CAISSON, UNDERPINNING WORK AND BORING CREW		
Bottom Man.....	\$ 31.90	19.85
Top Man & Laborer.....	\$ 30.95	19.85
TEST BORING		
Driller.....	\$ 32.35	19.85
Laborer.....	\$ 30.95	19.85

LABORER CLASSIFICATIONS

GROUP 1: Laborer; Carpenter tender; Cement finisher tender;

Wrecking laborer; Asbestos removers [non-mechanical systems]; Plant laborer; Driller in quarries

GROUP 2: Adzeperson; Asphalt raker; Barcotype jumping tamper; Chain saw operators; Concrete and power buggy operator; Concrete saw operator; Demolition burner; Fence and guard rail erector; Highway stone spreader; Laser beam operator; Mechanical grinder operator; Mason tender; Mortar mixer; Pneumatic tool operator; Riprap and dry stonewall builder; Scaffold erector; Setter of metal forms for roadways; Wagon drill operator; Wood chipper operator; Pipelayer; Pipe trench bracer

GROUP 3: Air track drill operator; Hydraulic and similar powered drills; Brick paver; Block paver; Rammer and curb setter; Powderperson and blaster

GROUP 4: Flagger & signaler

GROUP 5: Toxic waste remover

LABORER - COMPRESSED AIR CLASSIFICATIONS

GROUP 1: Mucking machine operator, tunnel laborer, brake person, track person, miner, grout person, lock tender, gauge tender, miner: motor person & all others in compressed air

GROUP 2: Change house attendant, powder watchperson, top person on iron

GROUP 3: Hazardous waste work within the "HOT" zone

LABORER - FREE AIR CLASSIFICATIONS

GROUP 1: Grout person - pumps, brake person, track person, form mover & stripper (wood & steel), shaft laborer, laborer topside, outside motorperson, miner, conveyor operator, miner welder, heading motorperson, erecting operator, mucking machine operator, nozzle person, rodperson, safety miner, shaft & tunnel, steel & rodperson, mole nipper, concrete worker, form erector (wood, steel and all accessories), cement finisher (this type of work only), top signal person, bottom person (when heading is 50' from shaft), burner, shield operator and TBM operator

GROUP 2: Change house attendant, powder watchperson

GROUP 3: Hazardous waste work within the "HOT" zone

 PAIN0011-005 06/21/2011

Rates Fringes

PAINTER

Brush, Roller, Taper, Wall		
Coverer.....	\$ 28.55	16.97
Epoxy, Tanks, Towers,		
Swing Stage & Structural		

Steel.....	\$ 30.55	16.97
Spray, Sand & Water		
Blasting.....	\$ 29.55	16.97

PAIN0011-006 06/01/2010

	Rates	Fringes
GLAZIER.....	\$ 32.03	15.40

FOOTNOTES:

SWING STAGE: \$1.00 per hour additional.

PAID HOLIDAYS: Labor Day & Christmas Day.

PAIN0011-011 06/01/2011

	Rates	Fringes
Painter (Bridge Work).....	\$ 40.73	16.97

PAIN0035-008 06/01/2011

	Rates	Fringes
Sign Painter.....	\$ 24.79	13.72

PLAS0040-001 06/07/2009

BUILDING CONSTRUCTION

	Rates	Fringes
CEMENT MASON/CONCRETE FINISHER...	\$ 29.75	19.70
PLASTERER.....	\$ 30.50	18.95

FOOTNOTE: Cement Mason: Work on free swinging scaffolds under 3 planks width and which is 20 or more feet above ground and any offset structure: \$.30 per hour additional.

PLAS0040-002 07/20/2009

HEAVY AND HIGHWAY CONSTRUCTION

	Rates	Fringes
CEMENT MASON/CONCRETE FINISHER...	\$ 27.00	15.15

* PLUM0051-002 09/01/2011

	Rates	Fringes
Plumbers and Pipefitters.....	\$ 34.51	25.57

ROOF0033-004 01/01/2010

	Rates	Fringes
ROOFER, Including Built Up,		

Composition and Single Ply

Roofs.....	\$ 29.45	17.70
------------	----------	-------

SFRI0676-001 01/01/2010

	Rates	Fringes
SPRINKLER FITTER.....	\$ 39.50	17.85

SHEE0017-002 06/01/2010

	Rates	Fringes
Sheet Metal Worker.....	\$ 36.38	26.58

TEAM0251-001 05/01/2009

HEAVY AND HIGHWAY CONSTRUCTION

	Rates	Fringes
TRUCK DRIVER		
GROUP 1.....	\$ 25.71	14.0525+A+B
GROUP 2.....	\$ 25.86	14.0525+A+B
GROUP 3.....	\$ 25.91	14.0525+A+B
GROUP 4.....	\$ 25.96	14.0525+A+B
GROUP 5.....	\$ 26.06	14.0525+A+B
GROUP 6.....	\$ 26.21	14.0525+A+B
GROUP 7.....	\$ 26.46	14.0525+A+B
GROUP 8.....	\$ 26.16	14.0525+A+B
GROUP 9.....	\$ 26.41	14.0525+A+B
GROUP 10.....	\$ 26.66	14.0525+A+B

FOOTNOTES:

A. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day and Christmas Day, plus Washington's Birthday, Columbus Day, Veteran's Day & V-J Day, providing the employee has worked at least one day in the calendar week in which the holiday falls.

B. Employee who has been on the payroll for 1 year or more but less than 5 years and has worked 150 Days during the last year of employment shall receive 1 week's paid vacation; 5 to 10 years - 2 weeks' paid vacation; 10 or more years - 3 week's paid vacation.

Tunnel rate for trucks actually going underground - add .40 per hour to rate according to equipment.

On equipment used to haul powder add .25 per hour above rate according to axle.

All drivers working on a defined hazard material job site shall be paid a premium of \$2.00 per hour over applicable rate.

TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Pick-up trucks, station wagons, & panel trucks

GROUP 2: Stake body on low beds

GROUP 3: Two-axle dump truck

GROUP 4: Three-axle dump truck

GROUP 5: Four- and five-axle equipment

GROUP 6: Low-bed or boom trailer

GROUP 8: Special earth-moving equipment, under 35 tons

GROUP 9: Special earth-moving equipment, 35 tons or over

GROUP 10: Tractor trailer

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.
=====

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29 CFR 5.5 (a)(1)(ii)).

In the listing above, the "SU" designation means that rates listed under the identifier do not reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISION